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I-77 RESURFACING / PAVING OPERATIONAL GUIDELINES

ARE INCIDENTAL TO THE OTHER ITEMS OF WORK.

CLEARANCE CAN BE OBTAINED WITHIN THE MEDIAN AREAS. THESE PORTABLE SIGNS 

MULTI-LANE ROADWAYS WITH SPEED LIMITS 45 MPH AND GREATER WHERE LATERAL 

MOTORCYCLE PLAQUE MOUNTED BELOW. THESE ARE TO BE DUAL INDICATED ON 

(W8-8), "UNEVEN LANES" (W8-11), AND "GROOVED PAVEMENT" (W8-15) WITH A 

THE CONDITIONS. THESE ARE TO INCLUDE, BUT NOT LIMITED TO, "ROUGH ROAD" 

SHALL FURNISH AND INSTALL THE FOLLOWING PORTABLE SIGNS TO WARN DRIVERS OF 

IF MILLED AREAS ARE NOT PAVED BACK WITHIN 24 HOURS, THE CONTRACTOR 3.

DEPARTMENT.

WILL PROVIDE PLANS AND DEVICES FOR THE DETOUR AT NO ADDITIONAL COST TO THE 

OTHERWISE APPROVED TO BE CLOSED BY THE ENGINEER. IF APPROVED, CONTRACTOR 

ACCORDING TO ROADWAY STANDARD DRAWING 1101.02, SHEETS 9 & 10 UNLESS 

TRAFFIC CONTROL FOR THE MILLING AND/OR PAVING OF RAMPS SHALL BE DONE 2.

NOT ACCUMULATE.

CONTRACTOR SHALL MILL AND PAVE LANES IN AN ORDER SUCH THAT WATER WILL 1.

SUSPENSION OF ALL OTHER OPERATIONS:

FAILURE TO COMPLY WITH THE FOLLOWING REQUIREMENTS WILL RESULT IN A 

2) PROJECT REQUIREMENTS

BEFORE ANY FURTHER PAVING TAKES PLACE ON THE PROJECT.

CONTRACTOR SHALL BRING THE ADJACENT LANE TO THE SAME STATION AND ELEVATION 

IN THE NEXT DAY'S PAVING OPERATION AND NOT EXCEEDING 24 HOURS, THE C.

FOR THESE SIGNS.

PAVEMENT" SIGNS SHALL BE REMOVED. NO ADDITIONAL COMPENSATION WILL BE MADE 

ALONG THE SECTION OF UNEVEN PAVEMENT. ONCE MITIGATED, ALL PORTABLE "UNEVEN 

PAVEMENT" SIGNS IN ADVANCE OF THE UNEVEN PAVEMENT AND SPACED EVERY • MILE 

AT THE END OF THE WORK DAY, THE CONTRACTOR SHALL PLACE PORTABLE "UNEVEN B.

THIS METHOD IS 3.0".

MAXIMUM SLOPE STEEPNESS OF 2:1. THE MAXIMUM PAVING LIFT ALLOWED TO USE 

COURSE MIXES, USE AN APPROVED WEDGE DEVICE THAT SHAPES THE EDGE WITH A 

REMAINING AT A MAXIMUM SLOPE STEEPNESS OF 2:1. FOR INTERMEDIATE AND BASE 

APPARATUS ON THE PAVER THAT SHAPES THE EDGE 1.0" VERTICALLY AND THE 

SURFACE COURSE MIXES SHALL BE MITIGATED BY HAVING AN APPROVED WEDGE 

DURING PAVING OPERATIONS, ANY PAVING LIFT GREATER THAN 2.0" FOR ASPHALT A.

TO THE SAME STATION AND ELEVATION:

SUSPENSION OF ALL OTHER OPERATIONS UNTIL ALL LANES OF TRAFFIC ARE BROUGHT 

FAILURE TO COMPLY WITH THE FOLLOWING REQUIREMENTS WILL RESULT IN A 

CONTRACTOR UTILIZES THE NOTCHED WEDGE PAVING METHODS AS DESCRIBED BELOW. 

THE SAME STATION AND ELEVATION BY THE END OF EACH WORK DAY UNLESS THE 

FOR PAVING LIFTS GREATER THAN 2.0", BRING ALL NEWLY RESURFACED LANES TO 

BE MADE FOR THESE SIGNS. 

"UNEVEN PAVEMENT" SIGNS SHALL BE REMOVED. NO ADDITIONAL COMPENSATION WILL 

• MILE ALONG THE SECTION OF UNEVEN PAVEMENT. ONCE MITIGATED, ALL PORTABLE 

"UNEVEN PAVEMENT" SIGNS IN ADVANCE OF THE UNEVEN PAVEMENT AND SPACED EVERY 

STATION AND ELEVATION WITHIN 24 HOURS, THE CONTRACTOR SHALL PLACE PORTABLE 

SAME STATION AND ELEVATION WITHIN 24 HOURS. IF NOT BROUGHT UP TO THE SAME 

FOR PAVING LIFTS 2.0" OR LESS, BRING ALL NEWLY RESURFACED LANES TO THE 

1) PAVING LIFT REQUIREMENTS AND TIME LIMITATIONS

SPECIFICATIONS, TMP-4, TMP-5, AND THE FOLLOWING PROVISIONS:

ACCORDANCE WITH DIVISIONS 10, 11, AND 12 OF THE 2012 STANDARD 

ESTABLISHED LANE CLOSURE, THE CONTRACTOR SHALL MAINTAIN TRAFFIC IN 

FOR ANY RESURFACING / PAVING OPERATIONS PERFORMED OUTSIDE OF ANY 

REMOVE ALL TEMPORARY TRAFFIC CONTROL DEVICES.

STEP 5:

ON I-77 MAINLINE AND RAMPS.

PAVEMENT MARKINGS AND FINAL PAVEMENT MARKERS IN THE FINAL TRAFFIC PATTERN 

USING RSD 1101.02, SHEET 4 & 13 OF 15, AS NECESSARY, INSTALL FINAL 

STEP 4:

SURFACE COURSE.

USING RSD 1101.02, SHEETS 4, 8, 9, & 10 OF 15, COMPLETE FINAL LAYER OF 

STEP 3:

PAINTING WORK ON BRIDGE 658. 

USE STD 1101.02, SHEETS 4 AND 8 OF 15, ON I-485 TO COMPLETE BRIDGE 

46, 114, AND 116. 

1128 (WESTINGHOUSE BLVD.) TO COMPLETE BRIDGE PAINTING WORK ON BRIDGES 45, 

USE STD 1101.02, SHEET 3 AND 7 OF 15, ON SR 1138 (W. ARROWOOD RD.) AND SR 

COMPLETE BRIDGE DECK JOINT REPAIRS. 

OPERATION. SEE INTERMEDIATE CONTRACT TIMES.

APPLIED PLASTIC PAVEMENT MARKINGS ON BRIDGE DECKS BY THE END OF THE DAY'S 

70, 75 114, 116, AND 658 (I-77 N RAMP TO I-485). INSTALL TEMPORARY COLD 

COMPLETE SURFACE DECK PREPARATION AND EPOXY OVERLAY ON BRIDGES NO. 45, 46, 

END OF THE DAY'S OPERATION. 

PLACE TEMPORARY PAVEMENT MARKINGS ON ALL NEWLY RESURFACED PAVEMENT BY THE 

I-77 AT SR 1164 (NATIONS FORD RD.) OFF RAMPS

I-77 AT SR 1164 (NATIONS FORD RD.) ON RAMPS

I-77 AT SR 1138 (ARROWOOD RD.) OFF RAMP

RAMPS ONE AT A TIME, COMPLETE THE PAVEMENT REHABILITATION FOR:

CLOSURE, REFER TO TMP-4 AND TMP-5 AND INTERMEDIATE CONTRACT TIMES. CLOSING 

FINAL LAYER OF SURFACE COURSE. FOR THE RAMPS THAT REQUIRE COMPLETE 

COMPLETE PAVEMENT REHABILITATION ON I-77 UP TO, BUT NOT INCLUDING, THE 

USING RSD 1101.02, SHEETS 4, 8, 9 & 10 OF 15:

STEP 2:

ON I-77 NORTHBOUND AND SOUTHBOUND.

USING RSD 1101.01, SHEET 1 OF 3, INSTALL WORK ZONE ADVANCE WARNING SIGNS 

STEP 1:
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